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	1	Purpose
	2	Background
	3	Definitions
	4	Scope
	5	Description
	5.1	Lot 1: Metrology Laboratory Equipment
	5.2	Lot 2: Portable Metrology Equipment and Ancillary Equipment
	5.3	Lot 3: Maintenance, Calibration and Recertification Services (current inventory)

	6	Timetable
	Lot 3 scope will commence within 2 months of contract signature. Equipment within Lots 1 and 2 will be dependent on project needs and will be the subject of supply orders following a supply order request.
	7	Quality Assurance requirements
	8	Experience

